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SPECIFICATIONS:

1) Sections 01010 and 11230: Delete these sections in their entirety and substitute the
attached revised like-numbered sections, dated, Mar 24, 2003

2) Page 13125-3, Par. 2.2 A 6 & Reviseto read asfollows:

“‘a Riser per row 8 inches, depth per row 24 inches.”

3) Page 13125-3, Paragraph 2.2 A 7: Reviseto read asfollows:

“T. Guardrailing: To be at al sides of bleacher, entry stairs and ramps, portas, and landings.
Railing to be anodized aluminum with end plugs at end of straight runs and/or elbows at corner. All
guardrails shall be secured to angle rail risers by galvanized fasteners. Railing shall be 42" above
any adjacent seat. Guardrailing on sides and back shall include picket railing with 4” spacing.”

DRAWINGS:
4) Sheets C-03, C-04, C-05, A-13, A-14, A-20, M-01, M-02, M-03, E-01, E-02, E-03, and E-

04: Delete these sheetsin their entirety and substitute the attached revised like-numbered sheets,
dated, 3-24-03

5) Sheet C-02: The dimensions and points of bearing on this sheet shall be superseded by
those in the attached Sketch SK-C-1, dated March 25, 2003.

6) Sheet C-07: Revise this sheet by deleting the note “Phase Il (N.I.C)” and the
accompanying arrows.

7)  Sheet C-08:

a) Delete the note, “PHASE 1 — ALL ROUGH GRADING.”

b) Add the following General Note to the Partial Site Grading Plan: “All Rough
Grading in existing Parking Lot isin PHASE 3 construction.”

8) Sheet C-12. Revise Part 2A, “CONSTRUCTION SEQUENCING”, of the “PROJECT
NARRATIVE” toread asfollows:

“A. CONSTRUCTION SEQUENCING

0] Construction Sequence 1 consists of Site Demolition of Structures and Utilities as
indicated on Sheet C-3

(i) Construction Sequence 2 consists of work required for Excavation and Grading, as
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well as construction of foundations required for PHASE 1

Construction Sequence 3 involves construction of Bleachers, Structures, Track Lanes and other
appurtenances necessary for the completion of PHASE 1.”

9) Sheet A-01.
a) Delete Detail 4.
b) Revise the 4'-0” concrete walk around the track’ s perimeter to 3'-0.”
C) Add Genera Notes 1and 2.
“1 Details 1 and 2 arein Phase 1 of construction.
2. Details 5, 7, 8 and 9 are in Phase 3 of construction.”

d) Phasing on attached Sketch SK-A1, dated March 25, 2003, supercedes that
shown on Sheet A-01 plan.

10)  Sheet A-02:
a) Revise the 4'-0" concrete walk around the track’ s perimeter to 3'-0.”
b) Delete the 4'-0" high fence aong the track.
C) Delete Detail 2/A2-A2 “FENCE ALONG THE TRACK.”
11)  Sheet A-03:
a) Revise this sheet by deleting the note “PHASE 111 ALL PAVINGS & CURBS.”
b) Revise note “PHASE 111" to read “PHASE I11 N.I.C.”
12)  Sheet S-09:

a) Revise Detail 1/S9 in accordance with the attached Sketch SK-S-1, dated March
25, 2003.

b) Revise Note R13 to read the following: *“Shoring and Sheet Piling shall be
employed to prevent damage to existing structures, pavement and trees beyond the property line
and inside the property line as required. Shoring and Sheet Piling shall be designed by the
General Contractor and installed from within the property lines of Anacostia Senior High
School.”
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ATTACHMENTS:

1) Revised Sheets C-03, C-04, C-05, A-13, A-14, A-20, M-01, M-02, M-03, E-01, E-02, E-03, and
E-04, dated, 3-24-03

2) Sketches SK-C-1, SK-A-1, and SK-S-1, dated March 25, 2003.
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